

- All findings will be compiled into a report that includes issues and misconfigurations, potential paths to exploitation in Active Directory, and recommendations for remediation

1.4 Deliverables

SilverSky will provide a Detailed Findings Report following its review

The Detailed Findings Report describes the review results in detail. It is intended for mid-level management, administrators, and other operations personnel and includes

- Itemized listing and description of the areas reviewed
- Identified deficiencies
- Overall risks associated with deficiencies
- Detailed recommendations for addressing deficiencies

1.5 Out of Scope

Any activity not explicitly included in this SOW is considered out of scope. If the Customer requests

- The Customer will evaluate SilverSky deliverables and immediately notify SilverSky of any perceived problems or issues with SilverSky obligations
- SilverSky will immediately notify Customer of any perceived problems or issues regarding Customer's obligations
- Customer is responsible for additional costs if SilverSky cannot perform the Services due to Customer's delay or failure to fulfill its obligations under this Statement of Work

PROJECT PARAMETERS

3XP] Project Scope

The scope of the project is based on the above description with the additional details listed as follows

Project Start Date	Typically, within 30 days of the Effective Date
Project Duration	Approximately 1-2 weeks, subject to project variables
	<u>Consulting not to Exceed</u>

Azure Active Directory Best

Practice Assessment

Not to exceed 60 hours